STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 12
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

01/ 05/ 06
11- 259204

11-SD-76-R0. 1/ R2. 2

HB1

ENG NEERS EST

RAS

Bl D TOTAL

3, 408, 886. 00

3,487, 890. 84

3, 534, 700. 00

3, 857, 314. 00

Bl D

SUMMARY

N SAN DI EGO COUNTY | N OCEANSI DE

|
FROM 0.1 KM EAST OF JUNCTI ON ROUTE
5 TO Al RPORT ROAD

CONSTRUCT MEDI AN BARRI ER

3,472,405.00 AMOUNT UNDER

3, 800, 000
BIEDER 1D
2
4
1
3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

63, 519. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 09/ 06
CONTRACT CODE 'C '
64 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
120

PERCENT UNDER EST 1.83

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

DALEY

5370 EASTGATE MNALL
SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

858 587-3600
00750542
858 453-6034

714 893- 0551
00652040
714 895-9924

951 674-7352
00720483
951 674-7495

858 642- 7500
00749995
858 642-9269

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED



11- 259204
11-SD- 76- RO
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 09/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MODERN ALLOYS | NC

I TEM5S 20, 47 THRU 51, 53 AND 54

STANTON CA

SM TH AND SON | TEM 7

FALLBROOK CA

STATW DE SAFETY AND SI GNS | NC I TEM5 31 THRU 37, 39 AND 40
PONAY CA

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG | NC
EL CAJON CA

I TEMS 8 THRU 10, 12, 21, 55 THRU 60 AND 64 ( PARTI AL)

| TEM5 38 AND 61 THRU 63



11- 259204 Bl D245

11-SD- 76- RO SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 05/ 06 01/ 09/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ORTlI Z ASPHALT PAVI NG COVPANY ASPHALT CONCRETE ( PORTI ON)
COLTON CA
PERRY ELECTRI C ELECTRI CAL ( PORTI ON)
SANTEE CA
R AND D STEEL REI NFORCI NG STEEL ( PORTI ON)
COVPTON CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
SUDHAKER COVPANY STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE COVPANY CRASH CUSHI ON
SAN DI EGO CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEM
SAN DI EGO CA
BEADOR AND SON CONSTRUCTI ON COVPANY K RAI L
CORONA CA
COOPER ENG NEERI NG BARRI ER ( PARTI AL)
TUSTIN CA
ORTI Z ASPHALT PAVI NG ASPHALT PAVI NG
COLTON CA

CONTI NUED ON NEXT PAGE



11- 259204
11-SD- 76- RO
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

MODI FY SI GNAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS FENCE
SAN DI EGO CA

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

VAN GUARD CONSTRUCTI ON
CAKLAND CA

METAL BEAM GUARD RAI L, FENCI NG, CRASH CUSHI ONS ( PORTI ON)

STRI PI NG AND PAVEMENT MARKI NG

SI GNAL AND LI GHTI NG

CONCRETE BARRI ER ( PORTI ON)



11- 259204 Bl D245

11- SD- 76- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 14, 500. 00 14, 500. 00
3 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 7 8, 200. 00 57, 400. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 17 425. 00 7,225.00
5 074041 STREET SVEEPI NG LS LUMP SUM 22, 700. 00 22, 700. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 100. 00 6, 100. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 69, 000. 00 69, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 20, 100 4.00 80, 400. 00
10 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 350 38. 00 13, 300. 00
11 (S) 037872 TRAFFI C PLASTI C DRUMB EA 47 48. 00 2, 256. 00
12 (S) 120300 TEMPORARY PAVENMENT MARKER EA 3, 200 3.20 10, 240. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 200. 00 6, 400. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 460 67. 00 298, 820. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 273.00 19, 110. 00
16 (S) 037873 TEMPORARY CRASH CUSHI ON ( ADI EM EA 3 7,000. 00 21, 000. 00
17 150206 ABANDON CULVERT M 8 520. 00 4,160. 00
18 150221 ABANDON | NLET EA 8 1, 500. 00 12, 000. 00
19 150646 REMOVE PEDESTRI AN BARRI CADE EA 2 500. 00 1, 000. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 26. 00 1, 586. 00
21 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 2,190 14. 00 30, 660. 00
MARKI NG
22 150742 REMOVE ROADSI DE S| GN EA 14 100. 00 1, 400. 00
23 151531 RECONSTRUCT FENCE M 160 70. 00 11, 200. 00
24 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00 10, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 7, 080 35. 00 247, 800. 00
26 260201 CLASS 2 AGGREGATE BASE VB 6, 050 69. 00 417, 450. 00
27 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 5 390. 00 1, 950. 00
28 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,820 81. 00 390, 420. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 0.2 390. 00 78. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 3, 000. 00 36, 000. 00
31 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 9 130. 00 1, 170. 00
(1.6 MV UNFRAVED)
32 (S) 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 21 165. 00 3, 465. 00
(2.0 MVt UNFRAVED)
33 (S) 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 3.7 225. 00 832. 50

(2.0 M FRAMED)



11- 259204 Bl D245

11- SD-76- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 562004 METAL (RAIL MOUNTED SI GN) KG 850 28.00 23, 800. 00
35 566011 ROADSI DE SI GN - ONE POST EA 5 520. 00 2, 600. 00
36 566012 ROADSI DE SI GN - TWO POST EA 1 1, 180. 00 1, 180. 00
37 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 190. 00 190. 00
METHOD)
38 568015 INSTALL SI GN ( MAST- ARM HANGER NMETHOD) EA 3 325. 00 975. 00
39 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 190. 00 380. 00
EXI STI NG POST
40 037874 INSTALL SI GN PANEL FLUSH TO BARRI ER EA 6 520. 00 3, 120. 00
41 650069 450 MM REI NFORCED CONCRETE Pl PE M 130 470. 00 61, 100. 00
42 650075 600 MV REI NFORCED CONCRETE Pl PE M 19 495. 00 9, 405. 00
43 664013 375 MM CORRUGATED STEEL PI PE M 1 400. 00 400. 00
(2.77 MM THI CK)
44 703233 GRATED LI NE DRAI N M 4 700. 00 2, 800. 00
45 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 0.7 555. 00 388. 50
46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 600 5. 10 8, 160. 00
47 820118 GUARD RAI LI NG DELI NEATOR EA 32 25. 00 800. 00
48 (S) 832001 METAL BEAM GUARD RAI LI NG M 53 87. 00 4,611.00
49 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 1, 000. 00 5, 000. 00
50 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 800. 00 3, 800. 00
51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2, 800. 00 11, 200. 00
52 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 8 49, 500. 00 396, 000. 00
53 839710 CONCRETE BARRI ER ( TYPE 609) M 1, 960 182. 00 356, 720. 00
54 839712 CONCRETE BARRI ER ( TYPE 60SC) M 900 279. 00 251, 100. 00
55 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 370 38. 00 14, 060. 00
56 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 610 2. 40 3, 864. 00
57 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 250 2.10 525. 00
(BROKEN 3.66 M- 0.92 M
58 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 19, 300 .50 9, 650. 00
59 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 700 1. 30 2,210. 00
60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 210 2.50 3, 025. 00
61 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 28, 500. 00 28, 500. 00
62 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 25, 600. 00 25, 600. 00
63 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 25, 600. 00 25, 600. 00
64 999990 MOBI LI ZATI ON LS LUMP SUM 340, 000. 00 340, 000. 00

TOTAL 3, 408, 886. 00



11- 259204 Bl D245

11-SD- 76- RO SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7,500. 00 7500. 00 7,500. 00 7500. 00 7,500. 00 7500. 00

2 22,950. 00 22950. 00 11, 000. 00 11000. 00 27,150. 00 27150. 00

3 3, 900. 00 27300. 00 4, 500. 00 31500. 00 4, 200. 00 29400. 00

4 1, 000. 00 17000. 00 330. 00 5610. 00 680. 00 11560. 00

5 32, 700. 00 32700. 00 30, 000. 00 30000. 00 25, 800. 00 25800. 00

6 18, 400. 00 18400. 00 5, 500. 00 5500. 00 4,460. 00 4460. 00

7 8, 050. 00 8050. 00 13, 000. 00 13000. 00 5, 250. 00 5250. 00

8 70, 500. 00 70500. 00 70, 000. 00 70000. 00 69, 200. 00 69200. 00

9 3.59 72159. 00 4.50 90450. 00 3. 60 72360. 00
10 41.79 14626. 50 66. 00 23100. 00 38. 00 13300. 00
11 53. 32 2506. 04 45. 00 2115. 00 75. 00 3525. 00
12 3. 67 11744. 00 5.50 17600. 00 3.30 10560. 00
13 12, 750. 00 25500. 00 10, 000. 00 20000. 00 12, 800. 00 25600. 00
14 49. 00 218540. 00 75. 00 334500. 00 86. 50 385790. 00
15 179. 00 12530. 00 205. 00 14350. 00 160. 00 11200. 00
16 4,000. 00 12000. 00 7, 500. 00 22500. 00 16, 500. 00 49500. 00
17 200. 00 1600. 00 425. 00 3400. 00 200. 00 1600. 00
18 1, 580. 00 12640. 00 3, 000. 00 24000. 00 530. 00 4240. 00
19 50. 00 100. 00 450. 00 900. 00 530. 00 1060. 00
20 67.00 4087. 00 27.00 1647. 00 27.50 1677. 50
21 14. 70 32193. 00 18. 00 39420. 00 14.50 31755. 00
22 500. 00 7000. 00 160. 00 2240. 00 90. 00 1260. 00
23 69. 00 11040. 00 76. 00 12160. 00 75. 00 12000. 00
24 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
25 84. 00 594720. 00 42.00 297360. 00 62. 00 438960. 00
26 75. 20 454960. 00 55. 00 332750. 00 53. 00 320650. 00
27 840. 00 4200. 00 1, 100. 00 5500. 00 650. 00 3250. 00
28 84. 00 404880. 00 80. 00 385600. 00 99. 50 479590. 00
29 13, 900. 00 2780. 00 5, 500. 00 1100. 00 975. 00 195. 00
30 2,180. 00 26160. 00 2,400. 00 28800. 00 4, 300. 00 51600. 00
31 217.00 1953. 00 135. 00 1215. 00 200. 00 1800. 00
32 149. 00 3129. 00 173. 00 3633. 00 200. 00 4200. 00
33 350. 00 1295. 00 300. 00 1110. 00 300. 00 1110. 00
34 30. 00 25500. 00 26. 00 22100. 00 5.00 4250. 00
35 410. 00 2050. 00 550. 00 2750. 00 175. 00 875. 00
36 1, 000. 00 1000. 00 1, 300. 00 1300. 00 225.00 225.00
37 190. 00 190. 00 220. 00 220.00 900. 00 900. 00
38 400. 00 1200. 00 370. 00 1110. 00 1, 030. 00 3090. 00
39 190. 00 380. 00 220.00 440. 00 300. 00 600. 00




11- 259204 Bl D245

11-SD- 76- RO SUMMARY OF REMAI NI NG BI DDERS PAGE 8

01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 230. 00 1380. 00 550. 00 3300. 00 3, 500. 00 21000. 00
41 380. 00 49400. 00 410. 00 53300. 00 310. 00 40300. 00
42 1, 800. 00 34200. 00 700. 00 13300. 00 490. 00 9310. 00
43 2,500. 00 2500. 00 2,200. 00 2200. 00 3,670. 00 3670. 00
44 900. 00 3600. 00 1, 400. 00 5600. 00 1, 270. 00 5080. 00
45 3, 200. 00 2240. 00 4,800. 00 3360. 00 250. 00 175. 00
46 4.77 7632. 00 4.50 7200. 00 4.75 7600. 00
47 19. 00 608. 00 28. 00 896. 00 25.00 800. 00
48 79.50 4213. 50 156. 00 8268. 00 150. 00 7950. 00
49 931. 00 4655. 00 902. 00 4510. 00 865. 00 4325. 00
50 3, 455. 00 3455. 00 4, 600. 00 4600. 00 4, 260. 00 4260. 00
51 2,500. 00 10000. 00 3, 300. 00 13200. 00 3, 060. 00 12240. 00
52 48, 900. 00 391200. 00 56, 000. 00 448000. 00 51, 800. 00 414400. 00
53 165. 00 323400. 00 166. 00 325360. 00 200. 00 392000. 00
54 254.00 228600. 00 330. 00 297000. 00 330. 00 297000. 00
55 40.70 15059. 00 39. 00 14430. 00 37.00 13690. 00
56 2.87 4620. 70 3.50 5635. 00 2.40 3864. 00
57 5.17 1292. 50 4.50 1125. 00 2.15 537.50
58 .61 11773. 00 .75 14475. 00 .50 9650. 00
59 2.50 4250. 00 1.70 2890. 00 1.35 2295. 00
60 3.76 4549. 60 4.50 5445. 00 2.50 3025. 00
61 37, 400. 00 37400. 00 30, 000. 00 30000. 00 34, 100. 00 34100. 00
62 32, 400. 00 32400. 00 30, 000. 00 30000. 00 31, 500. 00 31500. 00
63 32, 400. 00 32400. 00 30, 000. 00 30000. 00 31, 500. 00 31500. 00
64 100, 000. 00 100000. 00 333, 126. 00 333126. 00 380, 000. 00 380000. 00
TOT 3, 487, 890. 84 3, 534, 700. 00 3, 857, 314. 00




